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SUPPLEMENTARY GENERAL CONDITIONS  

TO THE STATE OF TEXAS 2010 EDITION OF THE UNIFORM GENERAL 

CONDITIONS FOR CONSTRUCTION CONTRACTS 

 

The following Supplementary General Conditions amend and/or supplement the 2010 Edition of 

the Uniform General Conditions for Construction Contracts. 

 

Article 1. Definitions 

 

Article 1 is supplemented to add the following new subsection: 

 

1.44.1 Wage Rate Notification means the written notification described in Subsection 

2.2.1.  

 

Article 2. Wage Rates and Other Laws Governing Construction 

 

2.2 Wage Rates. 

 

2.2.3 Complaints of Violations. 

 

 Subsection 2.2.3 is supplemented to add the following new paragraphs: 

 

2.2.3.3 Cooperation with Owner’s Investigation.  Contractor shall cooperate with 

Owner during any investigations hereunder. Such cooperation shall 

include, but not necessarily be limited to, timely providing the information 

and/or documentation requested by Owner, which may include certified 

payroll records on Form WH-347 as promulgated by the U.S. Department 

of Labor, as may be revised from time to time and in unlocked and 

unprotected Excel format; copies of Wage Rate Notifications; and copies 

of any and all Contract Documents between Contractor and any 

Subcontractors. 

 

2.2.3.4 Notification to Owner.  In the event Contractor or Subcontractor elect to 

appeal an initial determination made pursuant to paragraph 2.2.3.1, the 

Contractor and/or Subcontractor, as applicable, shall deliver notice thereof 

to Owner. 

 

Article 3. General Responsibilities of Owner and Contractor 

 
3.2 Role of Architect/Engineer.   

 

Section 3.2 is supplemented to add the following new subsection: 
 

3.2.4 Progress Meetings and Minutes.  A/E shall prepare the agenda and conduct meetings 

with Owner and Contractor to discuss such matters as procedures, progress, 

coordination, scheduling, and status of the Work on a regular basis as determined by 

Owner. Contractor shall cooperate with A/E whose responsibility is the preparation 
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of meeting minutes for distribution to Contractor and Owner.  In the absence of A/E 

at such meetings, Contractor shall be responsible for preparing and distributing 

minutes to Owner and A/E.  If, in the opinion of Owner, it is feasible for A/E to 

conduct the meeting via telecommunication, A/E shall conduct the meeting and 

prepare and distribute the minutes to Owner and Contractor.  A/E shall solicit input 

for the meeting agenda from Contractor and Owner a minimum of forty-eight (48) 

hours before a meeting and distribute the agenda a minimum of thirty-six (36) hours 

before a meeting and distribute the minutes, reports, and other similar 

documentation within one week of the respective work or event, unless directed 

otherwise by Owner.  

 

3.3 Contractor’s General Responsibilities.  

 

 3.3.2 Contractor’s Management Personnel. 

 

Subsection 3.3.2 is supplemented to add the following new paragraph: 

 

3.3.2.1 Contractor shall implement its existing quality control and safety plan for 

the Project, and shall use such standard of care as a contractor of ordinary 

prudence would exercise in the same or similar circumstances. 

 

Article 5. Bonds and Insurance 

 

5.2  Insurance Requirements. 

 

 Subsection 5.2.4 is supplemented to add the following new paragraphs: 

 

5.2.4.1 Contractor shall deliver to Owner true and complete copies of the 

certificates prior to the issuance of any Notice to Proceed. 

 

5.2.4.2 Failure of Owner to demand such certificates or other evidence of 

Contractor's full compliance with these insurance requirements or failure 

of Owner to identify a deficiency in compliance from the evidence 

provided shall not be construed as a waiver of Contractor’s obligation to 

maintain such insurance. 

 

5.2.4.3 The insurance and insurance limits required herein shall not be deemed as 

a limitation on Contractor’s liability under the indemnities granted to 

Owner in the Contract Documents. 

 

5.2.4.4 The insurance coverage and limits established in the Uniform General 

Conditions, Supplementary General Conditions, or Special Conditions 

shall not be interpreted as any representation or warranty that the 

insurance coverage and limits necessarily will be adequate to protect 

Contractor. 
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Article 9.  Construction Schedules 
 

9.3  Work Progress Schedule.   

 

 Paragraph 9.3.1.1 is supplemented to add the following sentence at the end of the 

paragraph: 

 

In the event the Baseline Schedule, or any revisions thereto, reflect a Substantial 

Completion date that will occur sooner than the Final Completion date as set forth 

in the Contract Documents, or other similar agreement, the period of time 

between the Substantial Completion date and the Final Completion date shall be 

considered the “float.”  

 

9.6 Modification of the Contract Time. 

 

Subsection 9.6.2 is supplemented to add the following sentence at the end of the 

paragraph: 

 

Provided, however, all float must be consumed by approved excusable delays to the 

critical path before any extension of time can be granted. 

 

 

End of Supplementary General Conditions 
 


